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[Editor’s Note: Timeline Dates below are Subject to Change] 

 

• Issuance of Bid by City Friday, April 12, 2024

• Deadline Questions/Clarification 
Requests 

• Deadline for Submitting Proposals 

• Presentation to City Council for Final 
Approval 

Friday, April 19, 2024, at 12:00 p.m. 

 
    Thursday, April 25, 2024, at 12:00 a.m. 

Estimated May 28, 2024, at 6:00 p.m. 



ADDENDUM 1 
4/15/2024 

1. Do you have a set of plans for this project?  
• The City does not currently have plans for this project but aims to replace the 

guardrail in-kind, following the current Caltrans specifications and material 
for the replacement. It is important to consider Caltrans specifications when 
attaching the existing guardrail to the upgraded guardrail. 

2. Please see the attached bid items page as there is an error for the amount of bid 
items (1-18), should be (1-8).  

• There was a typo in the bid schedule where the base bid and alternative bid 
were listed for items 1-18 instead of 1-8. Please refer to the attached 
document where you will see that the base bid has been revised for items 1-
7, and the 8th item will be optional for the city. 

3. Is there a bid bond required for this project? 
• Please note that no bid bond is required for this project, as indicated in the 

notice inviting bids. 
4. I know there are coordinates given for this project, but is this east of Honey Hill Drive 

going towards Colton? 
• The project is located east of Honey Hill Drive but is more closely situated 

northwest of Hilltop Drive on Barton Rd.  

 



ADDENDUM 1 
4/15/2024 

 

 

 

 

 

 

 

 

5. This project will not engage contractors holding a Class B contractor's license, as 
specified in the licensing requirements outlined in the notice of inviting bids within 
the RFP. 

6. Please note that the dates listed in the RFP have not changed, and bids are due by 
12:00pm on Friday, April 25, 2024. 
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BID SCHEDULE 
FOR 

BARTON RD. GUARDRAIL REMOVAL AND REPLACEMENT SERVICES 
 

BIDDER:   
(Company 

Name) 
 

The estimated quantities for unit price items are for purposes of comparing bids only and the City  
makes no representation that the actual quantities of work performed will not vary from the 

estimates.  For existing guardrail determine if erosion of the soil beneath or behind the guardrail will 
require backfill before placing forms to assure a maximum 3½-inch depth of minor concrete.  

 

Additional costs may be provided as an attachment for reference purposes but will not be 
directly factored into the comparison of bid costs. 

 

BASE BID  
 

NO. ITEM DESCRIPTION UNIT 
EST. 

QUANTITY 
UNIT PRICE 

LINE ITEM 
COST 

1 Traffic Control System LS 1   

2 Remove Guardrail LF 150   

3 
Treated Wood Waste 

Removal 
LS 1   

4 
Guard railing Delineator 

(Class I, Type E) 
EA 10   

5 
Midwest Guardrail 

System (Wood Post) 
LF 150   

6 Mobilization LS 1   

7 
End Anchor Assembly 

(type SFT-M) 
EA 1   

 
 

Additive Items: 

8 
Vegetation Control 
(Minor Concrete) 

(optional) 
SQYD 170   

 
 
TOTAL BASE BID (ITEMS 1-7): 

 

                                                                                                                              (in figures) 
 

 
 

$   (in words) 
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ALTERNATIVE BID: 
 

NO. ITEM DESCRIPTION UNIT 
EST. 

QUANTITY 
UNIT PRICE 

LINE ITEM 
COST 

1 Traffic Control System LS 1   

2 Remove Guardrail LF 225   

3 
Treated Wood Waste 

Removal 
LS 1   

4 
Guard railing 

Delineator (Class I, 
Type E) 

EA 10   

5 
Midwest Guardrail 

System (Wood Post) 
LF 225   

6 Mobilization LS 1   

7 
End Anchor Assembly 

(type SFT-M) 
EA 1   

 
Additive Item: 

8 
Vegetation Control 
(Minor Concrete) 

(optional) 
SQYD 245   

 
 
TOTAL BASE BID (ITEMS 1-7): 
 
                                                                                                                              (in figures) 

 
 
 
$                                                                                                                          (in words) 
 
 

In the event of a discrepancy between the unit price and the line item cost specified for a unit price 
item, the line item cost, calculated by multiplying the unit price by the estimated quantity, shall take 
precedence. This cost will be used to determine the lowest responsive and responsible bidder. 
However, if the unit price amount is ambiguous, unclear, or missing, or matches the entry in the 'Line 
Item Cost' column, then the amount in the 'Line Item Cost' column will prevail. In such cases, the 'Line 
Item Cost' will be divided by the estimated quantity to derive the unit price. If any of these discrepancies 
occur, the City reserves the right to recalculate the bid price based on the unit price, and the bidder 
agrees to accept this recalculation. Final payment for unit price items will be based on measured 
quantities of work completed, as determined by the City. 
 

 


